

Extension of deadline
For
Equipped RADAR anechoic test chamber

RFQ No.: 001/MG/0714

Due to the fact that the 15th of August is a national holiday in Poland we foresee there may be some delays with courier deliveries scheduled for the 14th which may be held over to the following week for delivery

Therefore we ask that anyone not submitting their offers directly in person submit a copy in PDF format by Email to **mgwizd@mirand.pl** to ensure proper receipt of your submission.

Please title the Email RFQ No.: 001/MG/0714 Submission

The deadline for physical delivery of the submissions has also been extended to 20-08-2014.

Addendum 2
Extension of deadline
For
Equipped RADAR anechoic test chamber

RFQ No.: 001/MG/0714

Due to the fact that the 15th of August is a national holiday in Poland we foresee there may be some delays with courier deliveries scheduled for the 14th which may be held over to the following week for delivery


Therefore we ask that anyone not submitting their offers directly in person submit a copy in PDF format by Email to mgwizd@mirand.pl to ensure proper receipt of your submission.

Please title the Email RFQ No.: 001/MG/0714 Submission

The deadline for physical delivery of the submissions has also been extended to 20-08-2014.

MIRANDA Spółka z o.o.
ul. Jedwabnicza 1 62-700 Turek
REGON 311089769; NIP 668-17-12-330


Krzysztof Piadek
Wiceprezes Zarządu
Dyrektor Zarządzający


Krzysztof Piekarski
Wiceprezes Zarządu
Dyrektor Ekonomiczny